PAKISTAN TELECOMMUNICATION COMPANY LIMITED
*)PLC

SENIOR MANAGER REGIONAL PROCUREMENT SOUTH KARACHI
1-02/2022/RPC/KHI/TENDER/Power-SMW4

CORRIGENDUM #2 14-02-2022

Tender for THE POWER SET UP MODIFICATION IN THE POWER PLANT OF 04X250 KVA
GENSATS OF PERKINS INSTALLED AT SMW4 CABLE STATION HBY MARIPUR ROAD
KARACHI

With reference to tender 1-02/2022/RPC/KHI/TENDER/Power-SMW4 published on PTCL website

on 29%" January, 2022, all prospective bidders/firms are hereby informed that amendments have
been made in the already uploaded tender as given below and vendors are requested to adhere to
the same.

1. Tender submission date extended to 18t February, 2022.

2. Description changed for Item #18 in previous BOQ updated on Item #17

3. Additional items added on S.No #18-20

4. Technical Evaluation Marking Criteria added on Page #10

Bidder who have already submitted their bids are requested to collect their bids and submit complete
tender having all the additional information mentioned above.

Any point in TEC where “Deal Breaker” is mentioned is the mandatory requirement of the tender,
in absence of the same will lead to disqualification.

Please submit revised bid latest by 18" February, 2022 before 03:00 pm at the undersigned address

Manager Regional Procurement, PTCL, Karachi.

EVP Zonal Office, Hatim Alvi Road, Clifton Block-4, Karachi.
021-35810038

0333-3161203



Pakistan Telecommunication Company Limited

Regional Procurement, Karachi.

No. 1-02/2022/RPC/KHI/TENDER/Power-SMW4 Dated: 29 Jan, 2022

Tender for THE POWER SET UP MODIFICATION IN THE POWER PLANT OF 04X250
KVA GENSATS OF PERKINS INSTALLED AT SMW4 CABLE STATION HBY MARIPUR
ROAD KARACHI

Sealed Bids are invited from Vendors registered with PTCL for “Tender for THE POWER SET UP
MODIFICATION IN THE POWER PLANT OF 04X250 KVA GENSATS OF PERKINS
INSTALLED AT SMW4 CABLE STATION HBY MARIPUR ROAD KARACH!”

1. Tender document provided should be complete in all respects Technical and Commercial and should be
submitted to undersign or before 18" Feb, 2022 at Regional Procurement Office, EVP Zonal Office, Hatim
Alvi Road, Clifton Block-4, Karachi , as per instructions to the bidders contained in the Bid Documents

2. One Sealed envelope shall contain the Technical Offer and Second sealed envelope shall
contain the Commercial Offer.

3. Bid Security 2% of total tender value should be put in a separate envelop along with
Commercial Offer in the shape of Pay order in favor of “Senior Manager Finance, Business
Zone South Karachi”, and undertaking confirming the same must be part of Technical Bids.
In case of non-compliance, the bids will be disqualified from further processing.

4. Bids without security money will be rejected.
5. Bids received after the dead line shall not be accepted.

6. PTCL reserves the right to reject any or all bids and to annul the bidding process at any time,
without thereby incurring any liability to the affected bidder (s) or any obligations to inform the
affected bidder (s) of the grounds for PTCL Action.

7. The contractors registered with PTCL for this particular category would be eligible to participate
in the tender. Bidder must mention their Vendor Registration code on quotation. In case vendor is
not registered, then registration must be done before the issuance of Letter of Intent (LOI). Vendor
Registration form can be downloaded from PTCL website http://www.ptcl.com.pk/

8. All correspondence on the subject may be addressed to the undersigned.

Manager Regional Procurement, PTCL, Karachi.
021-35810038

0333-3161203

Zohaib.Munir@ptclgroup.com



mailto:Zohaib.Munir@ptclgroup.com

IN THE NAME OF ALLAH THE MOST GRACIOUS, THE MOST MERCIFUL

PAKISTAN TELECOMMUNICATION COMPANY LIMITED

ptel

NO. 1-02/2022/RPC/KHI/TENDER/Power-SMW4 Dated: 29-01-22

TENDER DOCUMENTS FOR THE POWER SET UP MODIFICATION IN THE POWER
PLANT OF 04X250 KVA GENSATS OF PERKINS INSTALLED AT SMW4 CABLE
STATION HBY MARIPUR ROAD KARACHI

SUBMARINE CABLE NETWORK REGION KARACHI

Senior Manager
Procurement Karachi




Section- A

Introduction

.PTCL is intended to modify the existing installed power set up of 04 x250 KVA gensats of perkins with ATS
panels .and to add the load take off panels in the DG room to MORs on the first floor with three way physical
diversity of power cables to terminate on the MOR. Modification of spared panels on station will be required
in this scope and no civil work will be part of the bidder in this tender. Vendor has to work according to the
SLD attached with this tender and the scope of the work clearly mentioned in section —B of this document.

OFFER SUBMISSION

1. Sealed Offer

Bidders participating in tender are requested to make two separate submissions in separate
sealed envelopes.

2. Technical Offer.

One sealed envelope shall contain the technical offer (un-priced bid) along with the specification,
detail of works and all other technical details. This envelop should clearly marked as
“TECHNICAL OFFER”.

3. Commercial Offer

Second sealed envelope shall contain the commercial offer (Priced bid) along with the cost breakdown
as per the company price schedule/ Bill of quantity (BOQ). This envelop shall be clearly marked as
“COMMERCIAL OFFER”

The sealed offers are to be deposited in the relevant tender box located in the Office of Senior Manager
Procurement, EVP Zonal Office, Hatim Alvi Road, Clifton Block-4, Karachi.

Bid Bond / Security” means an irrevocable bank guarantee issued by a scheduled bank, acceptable to
PTCL, in Pakistan on judicial stamp paper with stipulated terms provided by PTCL in the form annexed
with the tender documents. This is to be commensurate with the quoted price but in no case less than
2% of the total bid amount.

A. Tender Opening.

The bidders will not be allowed to attend Tender Opening Committee meeting.
C-1 DOCUMENTS TO BE SUBMITTED WITH TECHNICAL PROPOSAL

The bid shall comprise following documents

Company Profile

Bid Bond of required Amount.

Registered Offices and contacts in Pakistan.

Management & Staff Strength

Areas of Specialization

Experience in relevant Projects or the relevant fields
References

Compliance with all the clauses of technical specifications.
Compliance with all the clauses of bidding terms and conditions.
10 Each and Every page of technical proposal must be signed and stamped by the bidder.
11. Compliance with the full scope of work.

©CoxNoGOkWNE



C-2.

DOCUMENTS TO BE SUBMITTED WITH COMMERCIAL BID

The bid shall comprise following documents

Signed and stamped Commercial Compliance Sheet.

Duly filled and signed Bid Form.

Sales Tax Registration Certificate (for local bidders).

NTC # Certificate (for local bidder).

Prices on PTCL Format (Duly Signed & Stamped).

Certificate on stamp paper that the bidder is not black listed by any company or Government

Organization.

. Certificate confirming that bidder has placed original bid bond in the form of bank guarantee as per
requirement of PTCL in the commercial bid. Technical Bids without such certificates are liable to
be rejected. This certificate should not bear the amount of bank guarantee or the bid value.

8. Registration of PEC.

ouhwNE
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Dead Line for Submission of Bids

Bids shall be dropped in the Tender Box kept in the Office of Senior Manager Procurement,
EVP Zonal Office, Hatim Alvi Road, Clifton Block-4, Karachi by 8" February, 2022, up to
1600 Hours.

PTCL may at its discretion, extend this deadline for the submission of bids by amending the Bidding
Documents, in which case all rights and obligations of PTCL and Bidders previously subject to the
deadline will thereafter be subject to the deadline as extended.

PTCL reserves the right to reject any or all bids and to annul the bidding process at any time, without
thereby incurring any liability to the affected bidder (s) or any obligation to inform the affected bidder
(s) of the grounds for PTCL action.

Submission of Bids

a. The Bidders shall seal both Technical & Commercial bids in two separate Envelopes marking
Technical & Commercial Bids, enclosed in third Envelop.

b. The envelope shall be addressed to PTCL at the following address:

Senior Manager Procurement, EVP Zonal Office, Hatim Alvi Road, Clifton Block-4, Karachi.

E. Modification and Withdrawal

a. The Bidder may modify or withdraw his bid after the bid’s submission, provided that written
notice of the modification or withdrawals is received by PTCL two (02) days prior to the
deadline prescribed for submission of bids.

b. The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and
dispatched in accordance with the provisions of clauses of this RFQ. A withdrawal notice may
also be sent by mail but followed by a signed confirmation copy by post marked and received
not later than two (02) days prior to the deadline for submission of bids.

c. No bid may be modified subsequent to the timeline for modification as mentioned above.
d. No bid may be withdrawn in the interval between the deadline for submission of bids and the

expiration of the period of bid validity specified by the Bidder on the Bid Form. Withdrawal of
a bid during this interval may result in the bidder’s forfeiture of its bid security.

F. Clarification of Documents

A prospective bidder requiring any clarification of Bidding Documents may notify the PTCL in writing
at PTCL’s mailing address Zohaib.Munir@ptclgroup.com . PTCL will respond in writing to any request
for clarification of the Bidding Documents which it receives not later than (Five) 5 days prior to the
deadline for the submission of bids prescribed by PTCL. Written copies of PTCL’s response to
common queries (including an explanation of the query but without identifying the source of the inquiry)
shall be sent to prospective bidders, which have received the Bidding Documents. Response to all
such queries from the PTCL shall be about two 02 days before the closing date.
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G.

H.

Amendment in Documents

At any time prior to the deadline for submission of bids, PTCL may, for any reason, whether on its
own initiative or in response to a clarification requested by a prospective Bidder, modify the provisions
of Bidding Documents by circulation of formal letter of amendment to all those parties who have
purchased the Bidding Documents.

The amendment shall be notified in writing to all prospective Bidders who have received the Bidding
Documents and will be binding on them.

Format and Signing of Bid

1.1 The Bids shall be typed or written in indelible ink and shall be signed by the Bidder or person or persons
duly authorized to bind the Bidder to the Contract. The letter of authorization shall be indicated by written
'Power-of-Attorney' accompanying the bid. All pages of the bid, except for un-amended printed literature

1.2

sh

all be initialed by the person or persons signing the bid. Price schedule should be properly signed and

stamped particularly. If the price schedule is not signed and stamped the bid will be treated as non-
responsive and rejected.

The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors
made by the Bidder in which case such correction shall be initialed by the person or persons signing the
bid the bid will be treated as non-responsive and rejected.

c

lause by clause compliance statement

The bidder shall furnish a clause by clause compliance for each clause/sub-clause of this specification. The
Bidder shall provide technical description in detail for each compliance statement. The clauses which need
description/figures must be provided otherwise bid will be considered non-compliant.

a.
b.

“Fully compliant”, if the services/items offered fully meet the tender requirement.

“partially compliant”, if the services/items offered meet the tender requirement partially, the bidder
shall state the reason for partially compliant. However, if the bidder is able to fulfill the specified
requirement later on, the time schedule be mentioned in the offer.

“Non compliant”, if the services/items offered do not meet the requirements, the bidder shall state the
reason for it.

In case of unclear statement of compliance for any specified requirement, PTCL will interpret that
particular requirement as “ Non compliant ”.

For every clause, the Bidder must mention in the same table the reference of document (document
name/number and page number) where evidence has been provided in support of the clause.

The bidder must submit hard copy of Compliance statement of each clause/sub clause of technical
specifications as in the given format.

DUTIES & RESPONSIBILITIES OF CONTRACTOR

i Contractor’s Negligence
The Contractor shall indemnify PTCL in respect of all injury or damage to any person or to any property
and against all actions, suits, claims, demands, charges and expenses arising in connection herewith
which shall be occasioned by the negligence or breach of statutory duty of the Contractor, any sub-
Contractor before or after, the whole of the project has been finally accepted.

Delays In Performance

Any un-justifiable delay by the Contractor in performance of its delivery/project completion obligations
shall render the Contractor liable to any or all penalties, charges of the goods and performance of
services, the Contractor shall promptly notify PTCL In writing of the fact of the delay, its likely duration
and its causes. As soon as practicable after receipt of the Contractor’s notice, GM, N/W Ops - Karachi
shall evaluate the situation and may at its discretion extend the Contractor time for performance in
which case time extension shall be ratified by the parties by amendment of the Contract. Negligence
will lead to the penalties as mentioned in the Annexure-A,

Contractor’s Default
If the Contractor shall neglect to perform the Contract with due diligence and expedition or shall
refuse/or neglect to comply with any reasonable orders given to him in writing by PTCL or any of its
authorized representative in connection with the performance of the Contract or shall contravene the
provisions of the Contract, PTCL may give notice In writing to the Contractor to make good the failure,



neglect or contravention will lead to penalties as mentioned in annexure-A.

iv. Should the Contractor fail to comply with the said notice, within a period of fifteen (15)
days from the date of service thereof, it shall be lawful for PTCL forthwith to terminate the Contract by
notice in writing to time Contractor without prejudice to any rights which may have accrued under the
Contract to prior to such termination.

V. Amicable Settlement

The Contract will be construed under and governed by THE LAWS OF THE ISLAMIC REPUBLIC OF
PAKISTAN.

PTCL and the Contractor shall make every effort to resolve amicably by direct informal negotiation
any disagreement or dispute arising between them under or in connection with the Contract.

Except as otherwise provided in the Contract, any difference, dispute or question arising out of  or
with reference to the Contract which cannot be settled amicably shall within (30) thirty days from the
date that either party informs the other in writing that such difference, dispute or question exists be
referred to arbitration.

Within 30 (thirty) days of the said notice, both parties shall nominate and agree upon a solution and
settlement of the issue will be decision of the respective GM as sole authority or arbitrator or owner of
the site.



K.

FORCE MAJEURE

Notwithstanding the provisions of the clauses of this RFQ, the Contractor shall not be liable for
forfeiture of its performance security, liquidated damage or termination for default, if and to the
extent that, Its delay in performance or other failure to perform its obligations under the Contract
is the result of an event of Force Majeure.

The terms “Force Majeure” as used herein shall mean Acts of God, strikes, lockouts or other
Industrial disturbance, act of public enemy, war, blockages, insurrections, riots, epidemics,
landslides, earthquakes, fires, storms, lightning, flood, washout,, civil disturbances, explosion,
Governmental Export/Import Restrictions (to be supported by a letter from the relevant Authority
and verified by the Diplomatic Mission in Pakistan), Government actions/restrictions due to
economic and financial hardships, change of priorities and any other cause similar to the lied
herein enumerated or of equivalent effect, not within the control of either party and which by the
exercise of due care and diligence either party is unable to overcome. The term of this Contract
shall be extended for such period of time as may be necessary to complete the work which might
have been accomplished but for such suspension. If either party is permanently prevented wholly
or in part by Force Majeure for period exceeding ONE (01) month from performing or accepting
performance, the party concerned shall have the right to terminate this Contract immediately giving
notice with all particulars for such Force Majeure in writing to the other party, and In such event,
the other party shall be entitled to compensation for an amount to be fixed by negotiations and
mutual agreement.

If a Force Majeure situation arises, the Contractor shall promptly notify PTCL in writing of such
conditions and the cause thereof. Unless otherwise directed by PTCL in writing, the Contractor
shall continue to perform its obligations under the Contract as far as is reasonably practicable, and
shall seek all reasonable alternative means for performance not prevented by the Force Majeure
event.

TERMINATION OF CONTRACT

Termination of Contract for Default

PTCL may, without prejudice to any other remedy for breach of Contract, by written notice sent to the
Contractor to terminate this Contract in whole or in part.

If the Contractor fails to render its services as specified in this Contract or any extension thereof
granted by PTCL

If the Contractor fails to perform any other obligation under the Contract.

If the Contractor, in either of the above circumstances, does not cure its failure within a period of Ten
(10) days (or such longer period as PTCL may authorize in writing) after receipt of the default notice
from PTCL.

In the event PTCL terminates the Contract in whole or in part, PTCL may procure, upon such terms
and in such manner as it deems appropriate, goods and services similar to those Un-delivered, and
the Contractor shall be liable to PTCL for any excess costs for such same similar goods and services.
However, the Contractor shall continue, performance of the Contract to the extent not terminated.



Section —B

Scope of Work Power Set Up Modification

1.

3.1

3.2

Dismantling/Modification /reinstallation of the two installed Racks of MOR/LT Panels including all analogue meters
rectification, lights ,bus bars ,internal wiring, coloring etc.

Modification /reinstallation of the two spare Racks of MOR/LT Panels including all analogue meters rectification,
lights ,internal wiring, coloring etc.

Laying of 03 sets of 04 core ( single power cable 300 mm sq) as mentioned below

Laying of 02 x 04 core (single power cable 300 mm sq ) from DG Room to SMW4 battery room including burial
burial and overhead trench of galvanized trays . Civil works on PTCL part, trench laying on vendor part. Material
to be provided by PTCL

Laying of 01 x 04 core (single power cable 300 mm sq) from DG Room to SMW4 battery room including burial
burial trench and wall trench of galvanized trays on small portion. Civil works on PTCL part, trench laying on n
vendor part. Material to be provided by PTCL

Laying, reshuffling of Power cables in between two DG rooms including trenches or panel to panel in all sense
during this exclusive working

Laying reshuffling of power cables from MOR panels to any other required DB on both sections of station with all
respect.

Transportation of panels if required according to the system requirement and as per advice of the project in charge,
no argument is applicable on this issue regardless of any cost factor.

Testing of returned panels from factory after modification and before installation on site.

Return of all discarded material from panels to site in safely manner is vendor responsibility

Terms & Conditions

The contractors registered with PTCL for this particular category and capable of providing services
for above scope would be eligible to participate in the tender. The bidders in this regard are advised
to attach copy of their payment receipt of pre-qualification fee.

The firm/contractor shall deposit equivalent to 2% of total bid amount along with the tender, as bid
security/earnest money in shape of Pay Order in the favor of PTCL The bid security/earnest money
should be put in the envelope of commercial proposal.

For the purpose of bid it must be kept in view that the items/services mentioned in the BOQ enclosed
herewith will be supplied as original and high quality and applicable standards if required during the
execution of the work must be in good physical condition and services with complete understanding
of the scope.

The cost of any subsequent process required for the accomplishment of the job would be considered
being included within the rates specified. No additional request apart from the contract for any cost
component will be entertained. Such cost implication will be on part of the bidder.

Bids should be neatly written with permanent ink. Two copies of bids are required i.e. one copy should
be without rates along with compliance statement duly signed (Technical Proposal) and other copy
bearing rates ( Commercial Bid) should be separately sealed. Bids written with pencil and bearing
cuttings/overwriting will not be accepted. The copy without rates should be marked as technical
proposal and on cover of other sealed copy containing rates should be clearly written as commercial
bid. Both i.e. technical and commercial envelops should be put in third sealed envelopes.

Bids will be assessed on the basis of technical and commercial evaluation and technical proposal will
be processed first. For this purpose individual / collective offer, which ever will be in the interest of
PTCL may be considered for acceptance. However PTCL reserves the right to accept or reject
anyone or all the bids without assigning any reason.

Bid security/Earnest money of all the bidders except three lowest responsive ones will be released
as early as the assessment of the bids is finalized. While the earnest money of the three lowest
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responsive bidders would be retained till the approval of the bid by the competent authority followed
by issuance of the letter of intent to the lowest responsive bidder

in case of failure of the lowest bidder to accept the offer within one week, his bid security/earnest
money will be forfeited and the offer would be made to the second one.

Rule 7 & 8 above may similarly be applied to the second and third bidder.

The bid security/earnest money of the contractor would be released upon receipt of performance
security bond, the same will be retained till the completion of the work, and the performance bond
should be valid till expiry of the warranty period and successful completion of the Contract.

The contractor will not claim any compensation or damage during execution of work for any reason
whatsoever.

The contractor shall under no circumstances sublet or assigns the work or the contract without the
prior written approval of PTCL; otherwise its security shell stands forfeited by PTCL.

PTCL shell not make any payment(s) to the contractor without acceptance of the completion reports
supplied by the contractor, to the effect that the repair and maintenance work(s) has been completed
to the entire satisfaction of the PTCL and the same is inspected and duly verified by the End user .

All the jobs mentioned in the scope should be performed as per agreed mechanism .

The contractor is advised to observe the safety precautions, any mishap/damage to PTCL
property/public property/private property etc. due to negligence of the contractor or his representative
or any of his worker would not only be borne by the contractor but PTCL reserves the right to reject
such work.

The certification of the work in-charge regarding quality/quantity of the material supplied, quality of the
workmanship & quality of service/work delivered will be necessary to process the quarterly payments.

Taxes will be deducted from contractor’s bills as per prevailing laws of the Government of Pakistan.

In case of any dispute between the contractor and PTCL in connection with the supply of items or
repairing work, the Senior Manager Procurement, Karachi will hear both the parties and will forward
the case along with his recommendation to the respective General Manager. The General Manager,
will be the final authority to decide the case and his decision will not be challenge-able in any court of
law.

Any damage to D.G Set or parts during transportation will recovered from Contractor if items required
to be carried out to the Labs or work shop..

PTCL reserves the right to cancel the tender without assigning any reason.

The terms and conditions of the Contract once entered by and between the Contractor and PTCL shall
be the indenture which shall govern the scope/ purpose/ rights/ duties/
obligations/responsibilities/liabilities under this arrangement.

Commercial bid must encircle all the rated Taxes GST/income etc .GST must be mentioned separately
as indicated in the format.

Bidders will clearly mention the unforeseen charges in the cost breakdown, as after awarding of the
LOI ,PTCL will not consider any additional charges incurred during the execution

Contractor is liable for the consequences of all errors and omissions on its part or on the part of its
experts to full extent and within the limitations referred to here under.

| hereby solemnly declare that | have carefully read/understood all clauses mentioned above and the same
are acceptable to me in letter and spirit for this tender.

Signature & Stamp of Contractor



A-2 Technical Compliance Statement
S.# | CLAUSE OF STATEMENT COMPLIANCE | IF NO THEN
REMARKS
1 Each & every clause of Scope of Work
2 Each & Every clause of T&C
3 Transportation facility to manage the panels
4 Proof of Experience for Similar Works related to general DG
Set Overhauling 250 KVA & Above
5 Proof of Experience for Similar scope of work or Contracts
related to Perkins or other brands.
6 No. of Work Orders issued to bidder by other Organizations
in last One Year (> PKR 1 Million ) in similar Category
Proof of Registration with Engineering Council
Full understanding of the Scope of work
9 .Mention the name of the workshop where panels
modification will be carried out
A-2.1 Technical Evaluation Marking Criteria
Technical Qualification Criterion-Power Set up Modification
Passing [Marks Clauses
S.No. |Parameters for Qualification Total Marks |Criteria |Obtained |Pass /Fail [Severity Level
1 |(History of Company in Operation 5 80% 4 pass |Major
2 |Total Tenure of working experience in handling O&M only 10 80% 8 pass |Deal Breaker
3 (Total Tenure of working experience in handling Projects only 10 80% 8 pass |Major
4 |Details of the current O&M contracts any where 5 80% 4 pass |Major
5 |Details of the current O&M contracts of ptcl 5 80% 4 pass |Deal Breaker
Understanc}mg of the Scope of work /write up by vendor regarding 7 80% 56 pass N
6 lunderstanding of scope of work Critical
Registration with PEC valid till date in relevant category like E for
electric and C for civil .PEC till June,2022 3 marks and 2021 2 marks 5 80% 4 pass
7 |and 2020 1 mark and older than O marks Major
8 [Category of vendor (Large 3 marks and medium 2 marks) 3 80% 2.4 pass
9 |Compliance with all clause of Scope 5 80% 4 pass
10 {Compliance with all clause of T&C 5 80% 4 pass
Proof of Experience for Similar Works related to general DG Set and 0
11 {handling panels/ set up modification 250 KVA & Above 15 80% 12 PSS | peal Breaker
12 Associated Dealership on Power & Accessories owned by Company 10 80% 8 pass Major
13 IWorkshop facility with Test Bench 10 80% 8 pass |Major
14 |Response level during clarification session 5 80% 4 pass |Critical
Total 100 80% 80 Minor

Please Note: Deal breaker is the mandatory requirement of the tender, in
absence of the same will lead to disqualification.




A-3

Commercial Compliance Statement :-

w

.No.

Clause Statement

Compliance

Remarks

DOCUMENTS TO BE SUBMITTED WITH COMMERCIAL
BID Commercial Compliance Part

Bid Bond of Required Amount

Signed and Stamped Commercial Compliance Sheet

Duly Filled and Signed Bid Form

Sales Tax Registration Certificate

Tax Return for last 3 years

NTN Certificate

Rates on PTCL Format

© [ONO|01 |[hjW [N (|

Certificate on Stamp paper that the Bidder is not Black listed
by any company or Govt organization

[EEN
o

Validity period of the quoted rates

[EEN
[EEN

Compliance to the billing T&C




A-4  Cost Breakup of the Scope of Work.

ANNUALLY OPERATION AND MAINTENANCE CHARGES

QUARTERS AMOUNT
Total Cost of Service laying / connections / disconnection / | Multiple

terminations (purely services) Jobs

Total Cost of Coloring of all 04 panels after Modification ‘I}Il:gts:ple

Total cost of Modification of all 04 panels ‘I}Il:gts:ple

Total cost of rectification /replacement of Analogue meters ,wiring | Multiple

corrections, Jobs

Total Cost of Modification of Bus bars inside Panels 01 Job

Cost of 1000 Amps Changeover 01 No.

Cost of Galvanized Runways/ Trays 50 feet

Total Amount of Contract (PKR) Excluding SST/GST

Signature of the Contractor with Name of Company & Stamp:




A5  Power Modification BOQ as per Scope of Work
BILL OF QUANTITIES
S/N | DESCRIPTION QTY | UNIT RATE(PKR) AMOUNT(PKR)
1 REPAIR AND MODIFICATION OF EXISTING
MOR PANEL FOR SMW-4
1.1 Replacing of Panel Doors.
1.2 Panel Meter Replacing (Digital).
1.3 Busbar Modification. :
1.4 Existing Component Re-arrangement Job NO
1.5 Control Wiring for complete panel
1.6 Panel repair only for Bolted pieces & re-piant
1.7 | Testing of Panel at site
2 REPAIR AND MODIFICATION OF EXISTING
MOR PANEL FOR IMEWE
2.1 Replacing of Panel Doors.
2.2 Panel Meter Replacing (Digital).
23 Busbar Modification. 1
2.4 Existing Component Re-arrangement Job NO
25 Control Wiring for complete panel
2.6 Panel repair only for Bolted pieces & re-piant
2.7 | Testing of Panel at site
SHIFTING AND RIGGING JOB FOR MOR PANEL -01 1
3 FROM POWER HOUSE TO # 02 TO IMEWE NO
BATTERY ROOM. Job
SHIFTING AND RIGGING JOB FOR MOR PANEL - 02 1
4 FROM POWER HOUSE # 02 TO SWE-4 BATTERY No
ROOM Job
5 REPAIR AND MODIFICATION OF EXISTING KE
LOAD TAKE-OFF PANEL.
5.1 Dismantling of all Existing Cable.
5.2 | Busbar Modification. 1 NO
5.3 Existing Component Rearrangement. Job
5.4 Control Wiring of Indication Lamp.
5.5 Panel repair only for Bolted pieces & re-piant
5.6 Testing of Panel at site
6 MODIFICATION AND REPAIR OF EXISTING
GENSET LOAD TAKE-OFF PANEL 1
6.1 | Dismantling of all Existing Cable. job NO
6.2 | Busbar Modification.




6.3

Existing Component Rearrangement.

6.4

Control Wiring of Indication Lamp.

6.5

Panel repair only for Bolted pieces &
repaint

6.6

Testing of Panel at site

LAYING AND INSTALLATION OF 3.5 (4 core)
300 MM Sq. POWER CABLE FROM GENSET
SYNCH PANEL TO GENSET LOAD TAKE-OFF
PANEL.

1 Job

NO

DISMANTLING OF EXISTING KE BUSBAR PANEL
ITERMINATING METER CABLE

1 Job

NO

SUPPLY AND INSTALLATION OF CHANGEOVER
OF 1000 AMPS WITH WARRANTY AND FIX ON
THE PACE OF BUS BAR PANEL

No.

10

LAYING AND INSTALLATION OF 3.5 (4 core)
300 MM sq. POWER CABLE FROM PHASE
SEQUENCE PANEL TO KE LOAD TAKE-OFF
PANEL.

1 Job

NO

11

INSTALLATION OF 01x ( 4 core) 300 SQ.MM
POWER CABLE ALL ALONG THE PATH IN LAID
PVS UNDE GROUND PIPE FROM MOR PANEL
OF IMEWE BATTERY ROOM TO KE LOAD TAKE-
OFF PANEL ( CIVIL WORK ON PTCL PART)

1Job

NO

12

INSTALLATION OF 02x ( 4 core) 300 SQ.MM
POWER CABLE FROM MOR PANEL OF SMW4
BATTERY ROOM TO GENSET LOAD TAKE-OFF
PANEL INCLUDING ( CIVIL WORK ON PTCL
PART =SOME OF THE PORTION OF OVERHEAD
GALVANIZED PIPING + BURIALALL ALONG THE
PATH THROUGH PVS PIPES included in PTCL
scope)

1Job

NO

13

LAYING AND INSTALLATION OF 300 SQ.MM
SINGLE CORE POWER CABLE FROM MOR
PANEL OF IMEWE BATTERY ROOM TO ATS
PANEL OUT-GOING FOR POWER HOUSE-1

1 Job

NO

14

INSTALLATION OF 300 SQ.MM SINGLE CORE
POWER CABLE FROM MOR PANEL OF SMW-4
BATTERY ROOM TO KE LOAD TAKE-OFF
PANEL.

1Job

NO

15

LAYING (WITH PVS CONDUIT ONLY FOR
OUTDOOR AREA) AND INSTALLATION OF 300
SQ.MM SINGLE CORE POWER CABLE FROM
MOR PANEL OF SMW-4 BATTERY ROOM TO
GENSET LOAD TAKE-OFF PANEL.

1Job

NO




INSTALLATION OF EXISTING LAYED 300

16 | SQMM FOUR CORE POWER CABLE FROM |, |
MOR PANEL OF SMW-4 BATTERY ROOM TO
ATS PANEL OUT-GOING FOR POWER HOUSE-1
SUPPLY AND INSTALLATION OF PVC ( CLASS-

17 | D) PIP WITH ACCESSROES TO BE LAID ON WAS | 80 | R/Ft
ROOM AREA AND WALL FOR SMW4 SIDE.

1g | SUPPLY OF GOOD LUGS FOR NEW CABLES OF | ,o | -
300 MMSQ. FR TERMINATION

19 | SUPPLY OF CABLE GLANDS 12 | NO
PROVING TWO STANDARD JOINTS SET KITS

20| FoR 300 MMsQ 2 KIS
TRANSPORTATION OF  PANELS  FROM
STATION TO ANY OUTSIDDE

2L | WORKSHOP/VENDOR ~ PRemises  FoR | 179P | NO-
RECTIFICATION

TOTAL AMOUNT IN PKR

13% SST OR 17% GST ( AS APPLICABLE)

TOTAL AMOUNT IN PKR (INCLUSIVE OF GST)

COMMERCIAL COMPLIANCE SHEET

(CLAUSE / SUB-CLAUSE) COMPLIANCE REMARKS

1 2 3

The Compliance Sheet is meant for stating the tender's compliance / non-compliance on all clauses and it is
divided into three columns. The bidder shall complete the Compliance Sheets strictly in accordance with the
instructions given below:

Column-1: | For specifying the clause number to which the information in column 2 and 3 applies.
Column-2 : For stating whether the tender's offered terms and conditions conforms to the clause in
" | column-1 by using one of the following symbols.
A) : | The tender's offered terms and condition fully conforms to the clause in column-1.
B) : | The tender's offered terms and conditions do not fully conform to the clause in column-1.
Column-3 : State the alternative only if the Symbol B has been used in Column-2. The benefit which
" | PTCL will have if such alternative is accepted must be stated.

The bidder shall complete the Commercial Compliance Sheet furnished in the Bid Documents strictly in
accordance with the instructions. However the following points are further added.

1.

A word such as "noted" is inadequate and will be treated as not complied.




Where a clause in stated to be "complied" the bidder may provide further reference details, but in event
of any discrepancy between these details and the statement of compliance, then the compliance
statement will be taken by the PTCL as correct and binding upon the bidder and the details (including
footnotes or specified in any other form or place) given by the bidder will be ignored

Where the clause is stated to be "not complied" or "partially complied" then the bidder will provide full
details of the deviation from the specified requirements together with full details of any alternative
arrangement offered.

Simply signing of every page of bid documents will not serve the purpose of the compliance statement
and will be treated as not complied. Therefore, proper compliance sheet should be attached with the
bid.

If a certain clause(s)/sub-clause(s) are missed or left unattended in commercial compliance sheet such
clause(s) or sub-clauses would be considered as not complied.

Failure to provide commercial compliance will be deemed sufficient cause of rejection of the bid and
will be major deviation.



