TENDER NOTICE

Frame contract for OSP Copper NTR-1 2020 /05
NO. RFQ/ RGM PESH/ FRAME CONTRACT FOR OSP COPPER NTR-1 - 2020
Sealed bids are invited as frame contract for OSP Copper in NTR-1 in accordance with Technical Specifications, Scope of Work and BOQ as specified in the Tender Documents.

· Bids shall be submitted in Room #217, Telephone Office, 1 The Mall Peshawar Cantt as per instructions provided in tender documents on or before 12:00 Hr. Dated: 27-12-2019. 

· Tender documents can be purchased from the undersigned on payment of Rs. 1000/- (non-refundable) through Demand Draft/pay order in favor of Senior Manager (Finance) NTR-1, Peshawar.

· Bids received after the above deadline shall not be accepted and be returned unopened. Bids through E-mail / Fax / Courier shall not be accepted.

· Commercial bids must be accompanied by a bid security of Rs.100000.  In case of non-compliance, the bids will be disqualified from further processing. 

· PTCL reserves the right to reject any or all bids and to annul the bidding process at any time, without thereby incurring any liability to the affected bidder (s) or any obligation to inform the affected bidder (s) of the grounds for PTCL action.

· Bidder must mention their Vendor Registration code on quotation. In case vendor is not registered, then registration must be done before the issuance of Letter of Intent (LOI). Vendor Registration form can be downloaded from PTCL website www.ptcl.com.pk/media.

· Technical and Commercial Bids must be submitted separately.

· All correspondence on the subject may be addressed to the undersigned.


Ibrar Hussain
SM (Regional Procurement)
Telephone House
1 The Mall, Peshawar Cantt
Tel: +92-91-5276013 
Email: Ibrar.Hussain1@ptcl.net.pk	




No. RFQ/ RGM Pesh/ Frame contract for OSP COPPER NTR-1 2020-21
1. The contractor/vendor should execute the entire work as per BOQ / PO and shall hand over the work completed in all respect according to the functional and technical specifications of PTCL.
2. Supply documents as per tender documents.
3. Comply with all the PTCL technical requirements as communicated with them.
4. Any query or problem occurred in the execution of work should be communicated in writing to the concerned execution officer in time.
5. The vendor should sign or comply with the terms and conditions attached in the tender documents.
6. In case of any dispute between the contractor and the Engineer in charge, a committee will be framed inclusive of operation & quality official whose decision will be final.
7. PTCL will not reimburse any loss to the contractor in carrying out the contract.
8. A rate quoted / agreed shall remain unchanged till completion of contract work.
 
	Technical Bid

	S/No
	Description
	Remarks

	1
	Compliance sheet
	

	2
	Details of resources (labor and machinery, tools and equipment)
	

	3
	Past experience.
	

	4
	Proof of past Experience
	



	Compliance statement of scope of work

	SOW clause 
(1 to 10)
	C
	NC
	PC
	Remarks

	
	
	
	
	

	
	
	
	
	
	

	General terms and terms and conditions clause in SOW
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	



REQUEST FOR QUOTATION
(RFQ)
BOQ/RFQ is attached:


Vendor stamp and signature.

1

Final OSP copper 202021.xlsx
OSP 2018 Detail

		Proposed OSP Copper Frame Contract For 2020 NTR-I

		S#		Description of Item						Per Unit/Meter		Approved Rate For 2020

		1		Excavating /refilling Trenches, laying direct burried UG Cables,  providing 1st class BB/warniong tape 		Excavation trench 90 cm deep including laying , paying direct burried UG Cables as per speification with Refilling complete in all respect. Laying first class burnt bricks, laying of warning tape (warning tape to be provided by PTCL) on as is where is basis.(The ROW/ NOC /Re-instatement charges to be paid separately to civic agencies) If required.		Soft Soil		Meter

								Mixed Soil

								Hard Rocky soil

								Concrete Road/PCC Road/Pakka Road

								Foot path/Brick Soiling/Tiles

								Mattled Road

		2				Laying of additional under ground cable in same trench		10-300 pairs		Meter

		3				Repair Of Foot Path / Brick / Soiling / Tiles				Meter

		4				Supplying 1st class Burnt Bricks locally (except hilly areas ), covering direct burried UG Cable  length wise with bricks  & complete in all respect.				Meter

		5				Supplying 1st class Burnt Bricks in hilly areas, covering direct burried UG Cable  length wise with brick & complete in all respect.				Meter

		6				Supplying Warning Tape for covering direct burried U/G Cable /PVC 				Meter

		7		Excavating/refilling  Trenches for PVC, laying PVC,   providing 1st class sand/warniong tape 		Supply of 4" PVC pipe as per PTCL standered & aspecs				Meter

		8				Supply of 2" PVC pipe as per PTCL standered & aspecs				Meter

		9				Excavation Trench 90 cm deep for 2 way PVC with laying / Fixing PVC Pipes refilling , Compaction & to complete in all respects without ROW (The ROW/ NOC /Re-instatement charges to be paid separately to civic agencies) Laying first class burnt bricks, laying of warning tape (warning tape to be provided by PTCL) on as is where is basis. If required.		Soft Soil		Meter

								Mixed Soil

								Hard Rocky soil

								Concrete Road/PCC Road/Pakka Road

								Foot path/Brick Soiling/Tiles

								Mattled Road

		10				Digging Trench 120 cm deep for 2 way PVC with laying / Fixing PVC Pipes refilling , Compaction & to complete in all respects without ROW (The ROW/ NOC /Re-instatement charges to be paid separately to civic agencies) Laying first class burnt bricks, laying of warning tape (warning tape to be provided by PTCL) on as is where is basis. If required.		Soft Soil		Meter

								Mixed Soil

								Hard Rocky soil

								Concrete Road/PCC Road/Pakka Road

								Foot path/Brick Soiling/Tiles

								Mattled Road

		11				Excavation Trench 150 cm deep for 2 way PVC with laying / Fixing PVC Pipes refilling , Compaction & to complete in all respects without ROW (The ROW/ NOC /Re-instatement charges to be paid separately to civic agencies) Laying first class burnt bricks, laying of warning tape (warning tape to be provided by PTCL) on as is where is basis. If required.		Soft Soil		Meter

								Mixed Soil

								Hard Rocky soil

								Concrete Road/PCC Road/Pakka Road

								Foot path/Brick Soiling/Tiles

								Mattled Road

		12				Supplying 1st class sand locally (except hilly areas), covering 2 Way PVC pipes with sand & completing work in all respect.				Meter

		13				Supplying 1st class sand in hilly areas, covering 2Way PVC with sand & completing work in all respect.				Meter

		14		Man Hole & Cover		Digging Pit for on site /prefabricated 8' x8' x8' Man-Hole or as per site requirement, base preparation, back filling, removal of surplus earth material &  complete in all respect		Normal / Soft Soil		Meter

								Mixed Soil

								Hard Rocky soil

		15				Construction of "On site" Man Hole" 8`x8`x8` or as per site  requirement (without pit), sides filling and removal of surplus earth material complete in all respect				Unit

		16				Recostruction of Man Hole / major repairing complete in all respect.

		17				Minor Repair of Man Hole /Plaster etc				Unit

		18				Removal & Raising of Man Hole Roof Upto 2' & Plastering complete in all respect.				Unit

		19				Supply & fixing NeckRing  23"28",29"				Unit

		20				Supply & fixing NeckRing  31",33",36"				Unit

		21				Neck Raising & fixing of Neck Ring				Unit

		22				Cutting repairing M-Hole for enterance of cable				Unit

		23				Minor Cleaning of M-Hole / Dewatering				Unit

		24				Major cleaning, stopage running water & removing mud from M/Hole				Unit

		25				Fixing junk of UG Cable in Man Hole				Unit

		26				Fixing junk of UG Cable in chember				Unit

		27				Sealing of Man Hole cover with PCC				Unit

		28				Sealing Holes of Man Hole				Unit

		29				Supply of Man Hole Cover RCC of 0.125"x1.5" Angle Iron fram with 0.5 inches Iron Bars Mesh at 4" distance		23" & 27"Dia		Unit

								29"& 31" Dia		Unit

								33" &35" Dia		Unit

		30		Hand Hole		Digging pit & construction of Hand Hole 3x 3x 3 ft with Burnt Bricks/plaster for direct burried UG cable / cabinet chamber and removal of surplus earth material		Normal / Soft Soil		Unit

								Mixed Soil

								Hard Rocky soil

		31				Digging pit & construction of Hand Hole 3x 4x 4 ft with Burnt Bricks/plaster for direct burried UG cable / cabinet chamber and removal of surplus earth material		Normal / Soft Soil		Unit

								Mixed Soil

								Hard Rocky soil

		32				Digging pit & construction of Hand Hole 3x 4x 6 ft with Burnt Bricks/plaster for direct burried UG cable / cabinet chamber and removal of surplus earth material		Normal / Soft Soil		Unit

								Mixed Soil

								Hard Rocky soil

		33				Digging pit for PVC route & construction of Hand Hole/chamber 3 x 6 x 8 ft or "as per site requirement" with Burnt Bricks/plaster and removal of surplus earth material, complete in all respect.		All type of Soil		Unit

		34				Cleaning of Hand hole / Dewatering		All type of Soil		Unit

		35				Minor Repair of Hand Hole, claning, Plastering etc 		All type of Soil		Unit

		36				Major repair of Hand Hole, replacing walls etc				Unit

		37				Raising of H/Hole (1' to 2') & Plastering.				Unit

		38				Raising of H/Hole (2' to 4') & Plastering.				Unit

		39		RCC Slab		4" thick RCC Slab without Angle Iron fram having 1/2" Iron Bar mesh at 6" distance		1.5x 3 ft		Unit

								1.5x4.5 ft		Unit

		40				5" thick RCC Slab with Angle Iron fram having 1/2" Iron Bar mesh at 5" distance		1.5x 3 ft		Unit

								1.5x4.5 ft		Unit

		41				Prefabricated RCC Slab 		1.5x 3 ft		Unit

								1.5x4.5 ft		Unit

		42		Cabinet 		Construction of Cabinet Plinth for TIP type  		300/400 Single Door		Unit

		43						600/800 Double Door		Unit

		44				Construction of Plinth for Punching Type (CC)Cabinet.		Single side		Unit

								Double side		Unit

		45				Raising of Cabinet Plength for TIP type  		300/400 Single Door		Unit

		46						600/800 Double Door		Unit

		47				Raising of Cabinet Plenth for Punching (CC)Type Cabinet.		Single side		Unit

								Double side		Unit

		48				Sealing of cabinet holes with bitumen				Unit

		49				Earthing of Cabinet				Unit

		50				Preparation and fixing of cabinet card				Unit

		51				Cabinet Lock (Tricircle Medium)				Unit

		52				Kunda Chapka for Cabinet Locking				Unit

		53				Painting / Numbering / Monogram 		Single Door		Unit

								Double Door		Unit

								Punching Type		Unit

		54				Dismentling of cabinet including carriage Charges 				Unit

		55				Back mount frame for cross connect cabinet				Unit

		56				Termination of cable on MDF/ Cabinet				Unit

		57				Installation / Replacement of CT Box		10,20,30 Pairs 		Unit

								50 Pairs		Unit

								100 pairs		Unit

		58				Metalic Box for C.T. Box		50 Pairs		Unit

								100 Pairs		Unit

		59				Jumpering in cabinet / MSAG/MDF				Unit

		60		Tracing/Test Pits		For Direct Burried UG Cables upto-3 feet depth		Normal Soil		Meter

								Hard Soil, PCC/Mattled Rd.		Meter

		61				For Direct Burried UG Cables from 3 to 5 ft depth		Normal Soil		Meter

								Hard Soil, PCC/Mattled Rd.		Meter

		62				More then 5 ft depth For UG Cables, PVC & M/Hole		Normal Soil		Meter

								Hard Soil, PCC/Mattled Rd.		Meter

		63		Pits for Joints		Jointing pits for making Joints (Normal Sole)		10-50 pairs		Unit

								100 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		64		Pits for Joints		Jointing pits for making Joints (Hard Soil, PCC/Mattled)		10-50 pairs		Unit

								100 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		65		Roding		Roding in Pipes		PVC		Meter

								RCC		Meter

		66		UG Cable		Pulling UG Cable in PVC pipes with Pulling Jeep or Mannual		1500 Pairs		Meter

								1200 pairs		Meter

								900 pairs		Meter

								600 pairs		Meter

								300 pairs		Meter

								200 pairs		Unit

		67				Sealing of duct in let holes				Unit

		68				Clamping of cable in Chamber				Meter

		69				Fixing of cable on bearers				Meter

		70				Supply & fixing Cable bearers 				Unit

		71				Supply and fixing of Channel				Unit

		72				Sealing of cable holes with bitumen compound				Unit

		73				Testing of cable before laying				Unit

		74				Testing of Primary cable at MDF & DC with out hard soft copy				Unit

		75				Testing of Primary cable at MDF & DC with hard soft copy				Unit

		76				Testing of secondary cable at DC & DP without hard soft copy				Unit

		77				Testing of secondary cable at DC & DP with hard soft copy				Unit

		78		Jointing UG Cables		Jointing ducted Cable,where PTCL Jointer is not available including, removing man hole cover, supply of light/fan, putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10-50 pairs		Unit

								100 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		79		Jointing UG Cables		Jointing direct burried cable, where PTCL Jointer is not available, putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10 to 50 pairs		Unit

								100 pairs		Unit

								200 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		80		Jointing UG Cables		Jointing ducted Cable,where PTCL Jointer is available including, removing man hole cover, supply of light/fan, putting/pulling cable for joints aligninment, cleaning/making cable ends.		10-50 pairs		Unit

								100 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		81		Jointing UG Cables		Jointing direct burried cable, where PTCL Jointer is available . putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10 to 50 pairs		Unit

								100 pairs		Unit

								200 to 300 pairs		Unit

								600 to 900 pairs		Unit

								1200 pairs		Unit

								1800 pairs		Unit

		82				Supply of 1st class Bricks for jointing chamber		10-50 pairs		Unit

								100-200		Unit

								300 & above		Unit

		83				Supply of Misc. itms for jointing (cloth/ Gas/ Karosine oil,Duster etc.) 		10-50 pairs		Unit

								100-200		Unit

								300 & above		Unit

		84		Boring		Boring for laying UG Cable / PVC without ROW Charges		Gate		Meter

		85						Road upto 10 ft		Meter

		86						Road more then  10 ft		Meter

		87						Railway Track		Meter

		88		Reinstatement		 Repairing Roads Gates, streets after Compaction of earth Material in case of Non Boring		PCC 4" Thick  (1:3:6) to cover digging		Meter

		89						PCC 4" thick 1:2:4 to cover digging		Meter

		90						Mattled Roads to cover digging		Meter

		91						Bricks Soling with compaction		Meter

		92		Canal/Nala Cross		Fixing of G.I.Pipe 2-4" Dia with brackets/clamps (Pipes to be supplied by PTCL)				Meter

		93				Fixing of G.I.Pipe 2-4" dia  without brackets (Pipes to be supplied by PTCL)				Meter

		94				Fixing of 2-4" PVC pipes(Pipes to be supplied by PTCL)				Meter

		95		DP & Post		Digging pit & errecting Piller DP Post. 		All type of Soil		Unit

		96				Digging pit & Fitting/errecting A4BC  DP Post with GIPipe. 		All type of Soil		Unit

		97				Suply & fixing Cover of Piller Type DP alongwith Kunda Chapka				Unit

		98				Cable Termination at DP				Unit

		99				DP Numbering				Unit

		100				Supply of DP clamps for G.I Pipe				Unit

		101				Installation / Replacement of DP (Complete in all respect) all types of DPs like Pole/Pillar/Wall				Unit

		102				Replacement of DP Strips 10 pairs				Unit

		103				Straightning of Tilted Post				Unit

		104				Dismentling of spare pole including carriage Charges				Unit

		105		Drop wire,Loops, PVC & SSA.		Local loop errction & Renovation with Assesories      				Unit

		106				Removal of damaged Drop wire/Net/ Tvcable/Electric cable from pole				Meter

		107				Errection of SSA Cable with aceessories  		5 to 50 Pairs		Meter

								100 pairs		Meter

		108				Removal of Spare & dead SSA cable 				Meter

		109				Suppling & Fixing of PVC Duct channel / Pipe upto 2" with accessories		1 inch		Meter

								2 inch		Meter

								3 inch		Meter

								4 inch		Meter

		110				Providing & Fixing 2 pairs Terminal Box at customer premises 				Meter

		111		Building/Plaza Blockwiring		                                                                                                                                                                                                    Suppling & Pulling of PVC Cable in case of conduit & Fixing of PVC cab		Single pair		Meter

								2 pairs		Meter

								5 pairs		Meter

								10pairs		Meter

								20 pirs		Meter

								30 pairs		Meter

								50 pairs		Meter

								100 pairs		Meter

		112		Secondary Distribution		Carriage of Store from Engr Dev Store to site of work as per daily requirement including loading unloading per trip per truck 				upto 50 KM

										51- 99 KM

										99-199KM

										200-300KM

		113		Provision of HR		Cable Jointer				Per Day

						Skilled Labour				Per Day

						Un-skilled Labour				Per Day

						Chowkidar at Site				Per Day

		114		Misc		Execvation with the help of Excevator				Meter

						Road/Street cutting with the help of Road Cutter Machine/Meter of Road				Meter

		Grand Total:
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