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TENDER NOTICE

FRAME CONTRACT FOR OSP COPPER NTR-II 2020

No. RFQ/RGM-NTR-II/Frame-Contract/OSP-Copper/5-1

Sealed bids are invited as frame contract for OSP Copper in NTR-II in accordance with Technical Specifications, Scope of Work and BOQ as specified in the Tender Documents.

· Bids shall be submitted in Telephone House, River Road, D.I.Khan as per instructions provided in tender documents on or before 12:00 Hr. Dated: 14-05-2020. 

· Tender documents can be purchased from the undersigned on payment of Rs. 1000/- (non-refundable) through Demand Draft/pay order in favor of Senior Manager (Finance) NTR-II, D.I.Khan.

· Bids received after the above deadline shall not be accepted and be returned unopened. Bids through E-mail / Fax / Courier shall not be accepted.

· Commercial bids must be accompanied by a bid security of Rs.50,000.  In case of non-compliance, the bids will be disqualified from further processing. 

· PTCL reserves the right to reject any or all bids and to annul the bidding process at any time, without thereby incurring any liability to the affected bidder (s) or any obligation to inform the affected bidder (s) of the grounds for PTCL action.

· Bidder must mention their Vendor Registration code on quotation. In case vendor is not registered, then registration must be done before the issuance of Letter of Intent (LOI). Vendor Registration form can be downloaded from PTCL website www.ptcl.com.pk/media.

· Technical and Commercial Bids must be submitted separately.

· All correspondence on the subject may be addressed to the undersigned.


Mehmood Nasir
Assistant Manager
(Regional Procurement)
Telephone House
River Road, D.I.Khan
Tel: 0966-715303
Email: mehmood.nasir@ptcl.net.pk	



No. RFQ/RGM-HTR/Frame-Contract/OSP-Copper/5-1

1. The contractor/vendor should execute the entire work as per BOQ / PO and shall hand over the work completed in all respect according to the functional and technical specifications of PTCL.
2. Supply documents as per tender documents.
3. Comply with all the PTCL technical requirements as communicated with them.
4. Any query or problem occurred in the execution of work should be communicated in writing to the concerned execution officer in time.
5. The vendor should sign or comply with the terms and conditions attached in the tender documents.
6. In case of any dispute between the contractor and the Engineer in charge, a committee will be framed inclusive of operation & quality official whose decision will be final.
7. PTCL will not reimburse any loss to the contractor in carrying out the contract.
8. A rate quoted / agreed shall remain unchanged till completion of contract work.
 
	Technical Bid

	S/No
	Description
	Remarks

	1
	Compliance sheet
	

	2
	Details of resources (labor and machinery, tools and equipment)
	

	3
	Past experience.
	

	4
	Proof of past Experience
	



	Compliance statement of scope of work

	SOW clause 
(1 to 8)
	C
	NC
	PC
	Remarks

	
	
	
	
	

	
	
	
	
	
	

	General terms and terms and conditions clause in SOW
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OSP COPPER NTR-II 2020.xlsx
OSP Copper

		Name of Work:-  Expansion/Rehabilitation/Revamping of OSP Copper 
under the jurisdiction of RGM NTR-II
 for the Year- 2020														Offered Rates



		S.# 		Item code 		Description		Type (If Any)		option 		PTCL Standards		Unit 		Rate 
Exl.Taxes

		1. Cable

		1.10		M-CBL-001		Excavation trench 90 cm deep including laying , paying direct burried UG Cables as per speification with Refilling complete in all respect. (The ROW/ NOC /Re-instatement charges to be paid separately to civic agencies)		Soft Soil		W-53K, LW-58H & LW-75B				 Per Meter

		1.20		M-CBL-002				Mixed Soil.						Per Meter

		1.30		M-CBL-003				Mattled Road & PCC.						Per Meter

		1.40		M-CBL-004				Hard Rocky soil						Per Meter

		1.50		M-CBL-005		Excavation trench 90 cm deep including laying , paying direct burried UG Cables as per speification with Refilling including route clearance, etc. The Contractor will be responsible for obtaining digging permission from the concerned civic agencies/private parties at his own and such cost should be included in the excavation cost. PTCL will not pay any R.O.W/Reinstatement charges to such civic agencies/private parties and Societies separately		Soft Soil		W-53K, LW-58H & LW-75B				Per Meter

		1.60		M-CBL-006				Mixed Soil.						Per Meter

		1.70		M-CBL-007				Mattled Road & PCC.						Per Meter

		1.80		M-CBL-008				Hard Rocky soil						Per Meter

		1.90		M-CBL-009		Laying of additional under ground cable in same trench		10-50 pairs		LW-53K				Per Meter

		1.10		M-CBL-010				100-200 pairs						Per Meter

		1.11		M-CBL-011				300 & above						Per Meter

		1.12		M-CBL-012		Excavation trench 90 cm deep, 40 cm wide Using machine like CUTTER Both Sides including laying , paying direct burried UG Cables as per PTCL  speification with Refilling complete in all respect using first class burnt bricks, laying of warning tape (warning tape to be provided by PTCL) on as is where is basis. (The ROW/ NOC  charges to be paid separately to civic agencies)		Mattled Road						Per Meter

		1.13		M-CBL-013				Concrete Road/PCC						Per Meter

		1.14		M-CBL-014		Excavation of trench 30cm Deep-40cm Wide, Using machine like CUTTER Both Sides. Laying and Paying of Direct Buried U/G Cable by supplying of 1st class burnt bricks (Red), Placing bricks (to be supplied by contractor as part of this BoQ item) over cable, Placing of warning tape (to be supplied by PTCL or separately procured) and Back Filling / Compacting & Leveling of trench with PCC/blacktop/Asphalt re-instatment and Removal of Surplus Earth, Ground Restoration including route clearance etc on as is where is basis all according to PTCL  standards.PCC Reinstatement with  (1:2:4) 4" Ratio.		Mateled Road with Black Top/Asphalt Re- instatemnet						Per Meter

		1.15		M-CBL-015				Pakka AREA with PCC						Per Meter

		1.16		M-CBL-016		Excavation of trench 60cm Deep -40cm Wide, Using  machine like CUTTER Both Sides. Laying and Paying of Direct Buried U/G Cable by supplying of 1st class burnt bricks (Red), Placing bricks (to be supplied by contractor as part of this BoQ item) over cable, Placing of warning tape (to be supplied by PTCL or separately procured) and Back Filling / Compacting & Leveling of trench with PCC/blacktop/Asphalt re-instatment and Removal of Surplus Earth, Ground Restoration including route clearance etc on as is where is basis all according to PTCL standards.		Mateled Road with Black Top/Asphalt Re- instatemnet						Per Meter

		1.17		M-CBL-017				Pakka AREA with PCC (1:2:4) 4"
Thick re- instatment						Per Meter

		1.18		M-CBL-018		Excavation of trench 60cm Deep -40cm Wide, Using CUTTER Both Sides. Laying and Paying of Direct Buried U/G Cable by supplying of 1st class burnt bricks (Red), Placing bricks (to be supplied by contractor as part of this BoQ item) over cable, Placing of warning tape (to be supplied by PTCL or separately procured) and Back Filling / Compacting & Leveling of trench with out PCC/Black Top/Asphalt re-instatement (beacuse in some socities re- instatement is carried by the socitey management itself) and Removal of Surplus Earth, Ground Restoration including route clearance etc on as is where is basis all according to PTCL standards.		Mateled Road						Per Meter

		1.19		M-CBL-019				Pakka AREA						Per Meter

		1.20		M-CBL-020		Supplying 1st class Burnt Bricks locally (except hilly areas of Murree), covering direct burried UG Cable  length wise with bricks  & complete in all respect.								Per Meter

		1.21		M-CBL-021		Supplying 1st class Burnt Bricks in hilly areas of Murree, covering direct burried UG Cable  length wise with brick & complete in all respect.								Per Meter

		1.22		M-CBL-022		Supplying Warning Tape, covering direct burried U/G Cable /PVC with it & completing work in all respect.								Per Meter

		1.23		M-CBL-023		Retrieving of Old Cable		Direct Buried						Per Meter

		1.24		M-CBL-024				Ducted						Per Meter

		1.25		M-CBL-025		Supplying of extra 1st class Burnt Bricks as per additional requirement.								Per Meter

		1.26		M-CBL-026		Testing of cable before laying								 Per Pair

		1.27		M-CBL-027		Testing of Primary cable at MDF & DC with out hard soft copy								 Per Pair

		1.28		M-CBL-028		Testing of Primary cable at MDF & DC with hard soft copy								 Per Pair

		1.29		M-CBL-029		Testing of secondary cable at DC & DP without hard soft copy								 Per Pair

		1.30		M-CBL-030		Testing of secondary cable at DC & DP with hard soft copy								 Per Pair

		1.31		M-CBL-031		Tracing/Test Pits for Direct Burried UG Cables upto-3 feet depth		Normal Soil						Each

		1.32		M-CBL-032				Hard Soil, PCC/Mattled Rd.						Each

		1.33		M-CBL-033		Tracing/Test Pits for  Direct Burried UG Cables from 3 to 5 ft depth		Normal Soil						Each

		1.34		M-CBL-034				Hard Soil, PCC/Mattled Rd.						Each

		1.35		M-CBL-035		Tracing/Test Pits for More then 5 ft depth For UG Cables, PVC & M/Hole		soft Soil						Each

		1.36		M-CBL-036				Hard Soil, PCC/Mattled Rd.						Each

		1.37		M-CBL-037		Tracing/Test Pits pits for Q/A. Team  								Each

		1.38		M-CBL-038		Pulling UG cable in PVC pipes with pulling jeeps or Manual. 		1800 pairs						Per Meter

		1.39		M-CBL-039				1500 Pairs						Per Meter

		1.40		M-CBL-040				1200 pairs						Per Meter

		1.41		M-CBL-041				900 pairs						Per Meter

		1.42		M-CBL-042				600 pairs						Per Meter

		1.43		M-CBL-043				300 pairs						Per Meter

		1.44		M-CBL-044				200 pairs						Per Meter

		1.45		M-CBL-045		Back Pulling for recovery of spare U/G Cables through ducts with measurement record/handling over to concerned		Up to 50 Pairs						Per Meter

		1.46		M-CBL-046				100 to 300 Pairs						Per Meter

		1.47		M-CBL-047				600 - 900 Pairs						Per Meter

		1.48		M-CBL-048				1200 - 1800 Pairs						Per Meter

		1.49		M-CBL-049		Pulling of PVC Cable in case of conduit.		Single pair						Single pair

		1.50		M-CBL-050				2 pairs						Per Meter

		1.51		M-CBL-051				5 pairs						Per Meter

		1.52		M-CBL-052				10pairs						Per Meter

		1.53		M-CBL-053				20 pirs						Per Meter

		1.54		M-CBL-054				30 pairs						Per Meter

		1.55		M-CBL-055				50 pairs						Per Meter

		1.56		M-CBL-056				100 pairs						Per Meter

		1.57		M-CBL-057		Fixing of PVC Cable along with termination accessories with out conduits (in Buildings / Plazas / Block wiring etc.)		Single pair						Per Meter

		1.58		M-CBL-058				2 pairs						Per Meter

		1.59		M-CBL-059				5 pairs						Per Meter

		1.60		M-CBL-060				10pairs						Per Meter

		1.61		M-CBL-061				20 pirs						Per Meter

		1.62		M-CBL-062				30 pairs						Per Meter

		1.63		M-CBL-063				50 pairs						Per Meter

		1.64		M-CBL-064				100 pairs						Per Meter

		1.65		M-CBL-065		Fixing of PVC Cable along with termination of accessories with Channel Patti (in Buildings / Plazas / Block wiring etc.)		Single pair						Per Meter

		1.66		M-CBL-066				2 pairs						Per Meter

		1.67		M-CBL-067				5 pairs						Per Meter

		1.68		M-CBL-068				10pairs						Per Meter

		1.69		M-CBL-069				20 pirs						Per Meter

		1.70		M-CBL-070				30 pairs						Per Meter

		1.71		M-CBL-071				50 pairs						Per Meter

		1.72		M-CBL-072				100 pairs						Per Meter

		2. Right Of Way/ Reinstatement Charges

		2.10		M-ROW-001		Service Charges for obtaining the ROW/Reinstatement charges per running meter for all types of Soils as per requirement from Civic Agencies/Private Parties. (PTCL will pay R.O.W/Reinstatement charges to the concerned Civic Agencies/Private Party on their challan and  NOC from the concerned Civic Agencies/Private Party, in favour of PTCL will be submitted by the contractor along with his claims for payments of the service charges)				Cable Laying Works		LW-53K Article 2		Per Meter

		2.20		M-ROW-002		Road Cutting Asphalt / Concrete with cutter						LW-53K		Per Meter

		2.30		M-ROW-003		 Redressing/ Repairing Roads Gates, streets after Compaction of earth Material in case of Non Boring		PCC 4" Thick  (1:3:6) to cover digging						Per Meter

		2.40		M-ROW-004				PCC 4" thick 1:2:4 to cover digging						Per Meter

		2.50		M-ROW-005				Mattled Roads to cover digging						Per Meter

		2.60		M-ROW-006				Foot path/Tuff Tiles						Per Meter

		2.70		M-ROW-007				Bricks Soling with compaction						Per Meter

		3. PVC / Ducts

		3.10		M-PVC-001		Supply of 4" PVC pipe as per PTCL standered & aspecs								Per Meter

		3.20		M-PVC-002		Supply of 2" PVC pipe as per PTCL standered & aspecs								Per Meter

		3.30		M-PVC-003		Excavation of trench (Top layer of PVC to be 90cm below surface) Leveling of trenches, bed making, laying of PVC Pipes by using all accessories , laying of warning tape (PVC, Accessories & Warning Tape to be provided by PTCL), filling etc. as per PTCL Standards. 		1-ways		Soil Type : All Types				Per Meter

		3.40		M-PVC-004				2-ways						Per Meter

		3.50		M-PVC-005				4-ways						Per Meter

		3.60		M-PVC-006				6-ways						Per Meter

		3.70		M-PVC-007				8-ways						Per Meter

		3.80		M-PVC-008				12-ways						Per Meter

		3.90		M-PVC-009				16-ways						Per Meter

		3.10		M-PVC-010				24-ways						Per Meter

		3.11		M-PVC-011				32-ways						Per Meter

		3.12		M-PVC-012		Rodding and Cleaning of existing duct route including opening of blocked sections.		RCC Ducts						Per Way Per Meter

		3.13		M-PVC-013				PVC Ducts						Per Way Per Meter

		3.14		M-PVC-014		Sealing of Duct in Manhole / Handhole		For Spare Duct With Plug Plug to be provided by contractor, With Cable Running With Bitumen etc.				LW-55k Article 4.9 & LW-22H		Per Hole

		3.15		M-PVC-015		Supply and pulling of Nylon Dori (Rope) in Duct (not less than 5mm Thick)								Per Meter

		3.16		M-PVC-016		Breaking of Duct to recover the primary cable / Diversion etc.		RCC Ducts						Per Way Per Meter

		3.17		M-PVC-017				PVC Ducts						Per Way Per Meter

		3.18		M-PVC-018		Repair of PVC Pipe / CC Route								Per Way Per Meter

		3.19		M-PVC-019		Fixing / laying of PVC Pipes, laying of warning tape in Excavated trench by other agency								per meter per way

		3.20		M-PVC-020		Roding in Pipes		PVC						Per Meter

		3.21		M-PVC-021				RCC						Per Meter

		3.22		M-PVC-022		Fixing of 2-4" PVC pipes(Pipes to be supplied by PTCL)								Per Meter

		3.23		M-PVC-023		Suppling & Fixing of PVC Duct channel / Pipe upto 2" with accessories		1 inch						M

		3.24		M-PVC-024				2 inch						M

		3.25		M-PVC-025				3 inch						M

		3.26		M-PVC-026				4 inch						M

		4. Boring / Crossing

		4.10		M-BRC-001		Boring for laying UG Cable / PVC without ROW Charges		Gate						Per Meter

		4.20		M-BRC-002				Road upto 10 ft						Per Meter

		4.30		M-BRC-003				Road more then  10 ft						Per Meter

		4.40		M-BRC-004				Railway Track						Per Meter

		4.50		M-BRC-005		Boring for laying UG Cable / PVC with ROW Charges		Gate						Per Meter

		4.60		M-BRC-006				Road upto 10 ft						Per Meter

		4.70		M-BRC-007				Road more then  10 ft						Per Meter

		4.80		M-BRC-008				Railway Track						Per Meter

		4.90		M-BRC-009		Fixing of G.I.Pipe 2-4" Dia with brackets/clamps (Pipes to be supplied by PTCL)								Per Meter

		4.10		M-BRC-010		Fixing of G.I.Pipe 2-4" dia  without brackets (Pipes to be supplied by PTCL)								Per Meter

		5. Manholes

		5.10		M-MHL-001		Supplying prefabricated Man-Hole 								Each

		5.20		M-MHL-002		Digging Pit for on site /prefabricated 8' x8' x8' Man-Hole or as per site requirement, base preparation, back filling, removal of surplus earth material &  complete in all respect		Soft Soil						Each

		5.30		M-MHL-003				Mixed Soil.						Each

		5.40		M-MHL-004				Mattled Road & PCC.						Each

		5.50		M-MHL-005				Hard Rocky soil						Each

		5.60		M-MHL-006		Construction of "On site" Man Hole" 8`x8`x8` or as per site  requirement (without pit), sides filling and removal of surplus earth material complete in all respect		Soft Soil						Each

		5.70		M-MHL-007				Mixed Soil.						Each

		5.80		M-MHL-008				Mattled Road & PCC.						Each

		5.90		M-MHL-009				Hard Rocky soil						Each

		5.10		M-MHL-010		Carriage of Man Hole from Factory to site of work including loading unloading (Lump sum)								Each

		5.11		M-MHL-011		Recostruction of Man Hole / major repairing complete in all respect.								Each

		5.12		M-MHL-012		Minor Repair of Man Hole /Plaster etc								Each

		5.13		M-MHL-013		Removal & Raising of Man Hole Roof Upto 2' & Plastering complete in all respect.								Each

		5.14		M-MHL-014		Removal & Raising of Man Hole Roof above 2' & Plastering complete in all respect.								Each

		5.15		M-MHL-015		Supply & fixing NeckRing  23"28",29"								Each

		5.16		M-MHL-016		Supply & fixing NeckRing  31",33",36"								Each

		5.17		M-MHL-017		Neck Raising & fixing of Neck Ring								Each

		5.18		M-MHL-018		Cutting repairing M-Hole for enterance of cable								Each

		5.19		M-MHL-019		Minor Cleaning of M-Hole 								Each

		5.20		M-MHL-020		Major cleaning, stopage running water & removing mud from M/Hole								Each

		5.21		M-MHL-021		Fixing junk of UG Cable in Man Hole								Each

		5.22		M-MHL-022		Fixing junk of UG Cable in chember								Each

		5.23		M-MHL-023		Sealing of Man Hole cover with PCC								Each

		5.24		M-MHL-024		Sealing Holes of Man Hole								Per Hole

		5.25		M-MHL-025		Sealing of duct in let holes								Each

		5.26		M-MHL-026		Tracing of Buried Manhole								Each

		5.27		M-MHL-027		Supply of Man Hole Cover RCC of 0.125"x1.5" Angle Iron fram with 0.5 inches Iron Bars Mesh at 4" distance		23" & 27"Dia						Each

		5.28		M-MHL-028				29"& 31" Dia						Each

		5.29		M-MHL-029				33" &35" Dia						Each

		5.30		M-MHL-030		Supply of Man Hole Cover (Pig Iron Pre Fabricated)		27 "&29" Dia						Each

		5.31		M-MHL-031				31" & 33" Dia						Each

		6. Handholes / Joint Box

		6.10		M-HHJ-001		Digging pit & construction of Hand Hole 3x 3x 3 ft with Burnt Bricks/plaster for direct burried UG cable/cabinet chamber and removal of surplus earth material		Soft Soil						Each

		6.20		M-HHJ-002				Mix soil						Each

		6.30		M-HHJ-003				Matled Road , PCC						Each

		6.40		M-HHJ-004				Hard Rocy soil						Each

		6.50		M-HHJ-005		Digging pit & construction of Hand Hole 3x 4x 4 ft with Burnt Bricks/plaster for direct burried UG cable / cabinet chamber and removal of surplus earth material		Soft Soil						Each

		6.60		M-HHJ-006				Mix soil						Each

		6.70		M-HHJ-007				Matled Road , PCC						Each

		6.80		M-HHJ-008				Hard Rocy soil						Each

		6.90		M-HHJ-009		Digging pit & construction of Hand Hole 3x 4x 6 ft with Burnt Bricks/plaster for direct burried UG cable / cabinet chamber and removal of surplus earth material		Soft Soil						Each

		6.10		M-HHJ-010				Mix soil						Each

		6.11		M-HHJ-011				Matled Road , PCC						Each

		6.12		M-HHJ-012				Hard Rocy soil						Each

		6.13		M-HHJ-013		Digging pit for PVC route & construction of Hand Hole/chamber 3 x 6 x 8 ft or "as per site requirement" with Burnt Bricks/plaster and removal of surplus earth material, complete in all respect.		Soft Soil						Each

		6.14		M-HHJ-014				Mix soil						Each

		6.15		M-HHJ-015				Matled Road , PCC						Each

		6.16		M-HHJ-016				Hard Rocy soil						Each

		6.17		M-HHJ-017		Cleaning of Hand hole								Each

		6.18		M-HHJ-018		Minor Repair of Hand Hole, claning, Plastering etc 								Each

		6.19		M-HHJ-019		Major repair of Hand Hole, replacing walls etc								Each

		6.20		M-HHJ-020		Raising of H/Hole (1' to 2') & Plastering.								Each

		6.21		M-HHJ-021		Raising of H/Hole (2' to 4') & Plastering.								Each

		6.22		M-HHJ-022		4" thick RCC Slab without Angle Iron fram having 1/2" Iron Bar mesh at 6" distance		1.5x 3 ft						Each

		6.23		M-HHJ-023				1.5x4.5 ft						Each

		6.24		M-HHJ-024		5" thick RCC Slab with Angle Iron fram having 1/2" Iron Bar mesh at 5" distance		1.5x 3 ft						Each

		6.25		M-HHJ-025				1.5x4.5 ft						Each

		6.26		M-HHJ-026		Prefabricated RCC Slab 		1.5x 3 ft						Each

		6.27		M-HHJ-027				1.5x4.5 ft						Each

		7. Cabinets / ONUs / MSAGs

		7.10		M-CAB-001		Construction of Cabinet Plinth for TIP type  		300/400 Single Door						Each

		7.20		M-CAB-002				600/800 Double Door						Each

		7.30		M-CAB-003		Construction of Plinth for Punching Type (CC)Cabinet.		Single side						Each

		7.40		M-CAB-004				Double side						Each

		7.50		M-CAB-005		Raising of Cabinet Plength for TIP type  		300/400 Single Door						Each

		7.60		M-CAB-006				600/800 Double Door						Each

		7.70		M-CAB-007		Raising of Cabinet Plenth for Punching (CC)Type Cabinet.		Single side						Each

		7.80		M-CAB-008				Double side						Each

		7.90		M-CAB-009		Sealing of cabinet holes with bitumen								Each

		7.10		M-CAB-010		Earthing of Cabinet								Each

		7.11		M-CAB-011		Preparation and fixing of cabinet card								Each

		7.12		M-CAB-012		Cabinet Lock (Tricircle Medium)								Each

		7.13		M-CAB-013		Cabinet Repairing (welding Body/ Frame etc)								Each

		7.14		M-CAB-014		Cabinet Plenth Repairing								Each

		7.15		M-CAB-015		Kunda Chapka for Cabinet Locking								Each

		7.16		M-CAB-016		Painting / Numbering / Monogram 		Single Door						Each

		7.17		M-CAB-017				Double Door						Each

		7.18		M-CAB-018				Punching Type						Each

		7.19		M-CAB-019		Dismentling of cabinet including carriage Charges 								Each

		7.20		M-CAB-020		Replacement of 10 Pairs IDC Modules								Each

		7.21		M-CAB-021		Back mount frame for cross connect cabinet								Each

		7.22		M-CAB-022		Termination of cable on Cabinet/MSAG/ONU								Per Pair

		7.23		M-CAB-023		Installation / Replacement of CT Box		10,20,30 Pairs 						Each

		7.24		M-CAB-024				50 Pairs						Each

		7.25		M-CAB-025				100 pairs						Each

		7.26		M-CAB-026		Metalic Box for C.T. Box		50 Pairs						Each

		7.27		M-CAB-027				100 Pairs						Each

		7.28		M-CAB-028		Jumpering in cabinet/MSAG/ONU								Per Pair

		7.29		M-CAB-029		Removal of Spare/Damaged  Drop Wire								Per Pair

		8. MDF / Cable Chamber

		8.10		M-MDF-001		Termination of Cable at MDF								Per Pair

		8.20		M-MDF-002		Jumpering at MDF  								Per Pair

		8.40		M-MDF-004		Removing of jumpers at MDF as per Site Requirement and Recovering of Complete Jumper Cable etc.								Per Pair

		8.50		M-MDF-005		Sealing of inlet  holes at Cable Chamber with Bitumen Compound (Bitumen to be provided by Contractor and rate included in this BoQ Item)								Each

		8.60		M-MDF-006		Clamping / Fixing of Cable on Bearers / Channels (With Clamps)								Per Cable

		8.70		M-MDF-007		Primary cable Earthing at MDF / Cable Chamber								Per Cable

		8.80		M-MDF-008		Supply and Fixing of Cable Bearers								Each

		8.9		M-MDF-009		Supply and Fixing of Cable Channels								Each

		8.10		M-MDF-010		Cable Numbering / Marking with Paint at MDF Using Stencil								Per Cable

		8.11		M-MDF-011		De-Watering of Cable Chamber with pump								Per hour

		8.12		M-MDF-012		MDF INSTALLATION with accessories upto 1000 pairs								Each

		8.13		M-MDF-013		Installation Of MDF MINI STRIP-100 Prs								Each

		9. DPs

		9.10		M-DPP-001		Digging pit & errecting Piller DP Post. 		Soft Soil						Each

		9.20		M-DPP-002				Mix Soil						Each

		9.30		M-DPP-003				PCC/Hard Rocky						Each

		9.40		M-DPP-004		Digging pit & Fitting/errecting A4BC  DP Post with GIPipe. 		Soft Soil						Each

		9.50		M-DPP-005				Mix Soil						Each

		9.60		M-DPP-006				PCC/ Hard Rocky						Each

		9.70		M-DPP-007		Digging pit & errecting supporting / intermediate Pole		Soft Soil						Each

		9.80		M-DPP-008				Mix Soil						Each

		9.90		M-DPP-009				PCC/ Hard Rocky						Each

		9.10		M-DPP-010		Suply & fixing Cover of Piller Type DP alongwith Kunda Chapka								Each

		9.11		M-DPP-011		Cable Termination at DP								Per Pair

		9.12		M-DPP-012		Fixing of Drop wire aceessories on DP Pole								Each

		9.13		M-DPP-013		DP Numbering								Each

		9.14		M-DPP-014		Supply of DP clamps for G.I Pipe								Each

		9.15		M-DPP-015		Fixing LM Bkt at DP Pole								Each

		9.16		M-DPP-016		Installation of DP (Complete in all respect)		Pole Type DP						Each

		9.17		M-DPP-017				Pillar Type DP						Each

		9.18		M-DPP-018				Wall Type DP						Each

		9.19		M-DPP-019		Replacement of DP (Complete in all respect)		Pole Type DP						Each

		9.20		M-DPP-020				Pillar Type DP						Each

		9.21		M-DPP-021				Wall Type DP						Each

		9.22		M-DPP-022		UP Lifting of Pillar Type DP								Each

		9.23		M-DPP-023		BLT Type DP Cover								Each

		9.24		M-DPP-024		Thermo Plastic Type DP Cover								Each

		9.25		M-DPP-025		Supply of IDC module as per design and compatible with existing piller DP								Each

		9.26		M-DPP-026		Supply of IDC module as per design and compatible with existing piller DP with 2 Mtr tail cable								Each

		9.27		M-DPP-027		Replacement of DP Strips 10 pairs		All Type of DPs 						Each

		9.28		M-DPP-028		Straightning of Tilted Post								Each

		9.29		M-DPP-029		Dismentling of spare pole including carriage Charges								Each

		9.30		M-DPP-030		Painting / Re-Painting of DP after removing any previous Rust / Dust etc.								Per DP

		9.31		M-DPP-031		Fixing of GI Pipe 1"or  2" Dia with clamp (4 meter per DP) where pole is already intsalled. GI Pipe to be provided by  PTCL.								Each

		10. Drop Wire /Local Lead /Aerial Cables

		10.10		M-DLA-001		Provisioning/Installation of New Local loop errction & Renovation with Assesories  upto sub office as per PTCL standard / specification ( Accessories will be provided by PTCL)      								Per Loop

		10.20		M-DLA-002		Rearrangement Local Loop to nearest along with dropwire accessories upto sub office as per PTCL standard / specification ( Accessories will be provided by PTCL)								Per Loop

		10.30		M-DLA-003		Installation of only Drop Wire Accessories on Existing Poles ( Accessories will be provided by PTCL)								Per pole 

		10.40		M-DLA-004		Renovation of Existing Loop along with dropwire accessories upto sub office as per PTCL standard / specification.								Per Loop

		10.50		M-DLA-005		Excavation of trench 12 inch depth and laying / paying of Local Lead (As Per PTCL Standards and Specification) and Redressing of soil with PCC, Asphalt, etc and levelling of ground on as is where is basis. This includes gate cross, road cross, bore etc								For all type of soil

		10.60		M-DLA-006		Excavation of trench 6 inch depth and laying / paying of Local Lead (As Per PTCL Standards and Specification) and Redressing of soil with PCC, Asphalt,  etc and levelling of ground on as is where is basis.This includes gate cross, road cross, bore etc								For all type of soil

		10.70		M-DLA-007		Removal of damaged Drop wire/Net/ Tvcable/Electric cable from pole								Each

		10.80		M-DLA-008		Errection of SSA Cable with aceessories  		5 to 50 Pairs						Per Meter

		10.90		M-DLA-009				100 pairs						Per Meter

		10.10		M-DLA-010		Removal of Spare & dead SSA cable 								Per Meter

		11.Jointing

		11.10		M-JNT-001		Jointing ducted Cable,where PTCL Jointer is not available including, removing man hole cover, supply of light/fan, putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10 pairs						Each

		11.20		M-JNT-002				20 pair 						Each

		11.30		M-JNT-003				30 pair 						Each

		11.40		M-JNT-004				50 pair 						Each

		11.50		M-JNT-005				100 pairs						Each

		11.60		M-JNT-006				200 pairs						Each

		11.70		M-JNT-007				300 pairs						Each

		11.80		M-JNT-008				600 Piars 						Each

		11.90		M-JNT-009				 900 pairs						Each

		11.10		M-JNT-010				1200 pairs						Each

		11.11		M-JNT-011				1800 pairs						Each

		11.12		M-JNT-012		Jointing direct burried cable, where PTCL Jointer is not available, putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10 pairs						Each

		11.13		M-JNT-013				20 pair 						Each

		11.14		M-JNT-014				30 pair 						Each

		11.15		M-JNT-015				50 pair 						Each

		11.16		M-JNT-016				100 pairs						Each

		11.17		M-JNT-017				200 pairs						Each

		11.18		M-JNT-018				300 pairs						Each

		11.19		M-JNT-019				600 Piars 						Each

		11.20		M-JNT-020				 900 pairs						Each

		11.21		M-JNT-021				1200 pairs						Each

		11.22		M-JNT-022				1800 pairs						Each

		11.23		M-JNT-023		Jointing ducted Cable,where PTCL Jointer is available including, removing man hole cover, supply of light/fan, putting/pulling cable for joints aligninment, cleaning/making cable ends.		10 pairs						Each

		11.24		M-JNT-024				20 pair 						Each

		11.25		M-JNT-025				30 pair 						Each

		11.26		M-JNT-026				50 pair 						Each

		11.27		M-JNT-027				100 pairs						Each

		11.28		M-JNT-028				200 pairs						Each

		11.29		M-JNT-029				300 pairs						Each

		11.30		M-JNT-030				600 Piars 						Each

		11.31		M-JNT-031				 900 pairs						Each

		11.32		M-JNT-032				1200 pairs						Each

		11.33		M-JNT-033				1800 pairs						Each

		11.34		M-JNT-034		Jointing direct burried cable, where PTCL Jointer is available . putting/pulling cable for joints aligninment, cleaning/making cable ends, 		10 pairs						Each

		11.35		M-JNT-035				20 pair 						Each

		11.36		M-JNT-036				30 pair 						Each

		11.37		M-JNT-037				50 pair 						Each

		11.38		M-JNT-038				100 pairs						Each

		11.39		M-JNT-039				200 pairs						Each

		11.40		M-JNT-040				300 pairs						Each

		11.41		M-JNT-041				600 Piars 						Each

		11.42		M-JNT-042				 900 pairs						Each

		11.43		M-JNT-043				1200 pairs						Each

		11.44		M-JNT-044				1800 pairs						Each

		11.45		M-JNT-045		Supply of 1st class Bricks for jointing chamber		10-50 pairs						per joint

		11.46		M-JNT-046				100-200 pairs						per joint

		11.47		M-JNT-047				300 & above						per joint

		11.48		M-JNT-048		Supply of Misc. itms for jointing (cloth/ Gas/ Karosine oil,Duster etc.) 		10-50 pairs						Per joint

		11.49		M-JNT-049				100-200 pairs						per joint

		11.50		M-JNT-050				300 & above						per joint

		11.51		M-JNT-051		Excavation of Pits for jointing & reinstatement and closing after completion of work.		Soil Type : Katcha						CFT

		11.52		M-JNT-052				soil Type: Mixed 						CFT

		11.53		M-JNT-053				Soil Type : Pakka / metal etc						CFT

		12. General

		12.10		M-GEN-001		Excavating trench by Excavator Machine								Per Hours

		12.20		M-GEN-002		Carriage of Store from Store to Engr Dev store including loading unloading per trip.				Primary Distribution (M&L Store to Sub Store)				Lump sum

		12.30		M-GEN-003		Carriage of Store from Engr Dev Store to site of work as per daily requirement including loading unloading per trip.				Secondary Distribution (Sub Store To Site)				Lump sum

		12.40		M-GEN-004		Cable Jointer								Per Person Per day

		12.50		M-GEN-005		Skilled Labour								Per Person Per day

		12.60		M-GEN-006		Un-skilled Labour								Per Person Per day

		12.70		M-GEN-007		Chowkidar at Site/Gaurd at Site								Per Person Per day

		12.80		M-GEN-008		Provisioning of As-Built diagrams (including Cable numbering in Man Holes, joints location with coordinates, DPs coordinates,								Per Site

		12.90		M-DLA-011		Providing & Fixing 2 pairs Terminal Box at customer premises 								Each
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